STATE OF CALI FORNI A BI D SUMMARY

I'N MADERA COUNTY | N AND NEAR
COARSEGOLD FROM 0.9 KM NORTH OF
YOSEM TE SPRI NGS PARKWAY TO FRESNO
RI VER BRI DGE

ASPHALT CONCRETE OVERLAY

Bl D OPENI NG DATE 06/ 07/ 05
CONTRACT NUMBER 06- 449004
LOCATI ON 06- MAD- 41-20. 9/ 35. 3

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPGOSALS | SSUED 7 FUND TOTAL HA22 7,976, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
06/ 08/ 05
CONTRACT CODE 'C '
45 CONTRACT | TEMS

FEDERAL Al D ACNH P041-(100)E

TOTAL NUMBER OF WORKI NG DAYS 100

PERCENT OVER EST 12. 24

530 241-1086
00471473

FAX 530 243-0787

NUMBER OF Bl DDERS 2 ENG NEERS EST 7,260, 985. 00 AMOUNT OVER 888, 620. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 8, 149, 605. 00 2 W JAXON BAKER | NC
P O BOX 994248
REDDI NG CA  96099-4248
2 9, 496, 197. 40 1 LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

559 651-1337
00282929

FAX 559 651-2335



06- 449004
06- MAD- 41- 2
06/ 07/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 08/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A B S L CONSTRUCTI ON
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

GLOBAL ROAD SEALI NG
VEESTM NSTER CA

K R C SAFETY
VI SALI A CA

P C AND N CONSTRUCTI ON
BYRON CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

ITEMS 9, 12 AND 18 ( PARTI AL)

| TEMS 15 AND 21 THRU 25 ( PARTI AL)

| TEM 17

| TEM 6

I TEM5 10, 13, 14 AND 27 THRU 36

| TEMS 37 THRU 44



06- 449004 Bl D245
06- MAD- 41- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 07/ 05 06/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
GLOBAL ROAD SEALI NG CRACK SEAL
VEESTM NSTER CA
K R C SAFETY COVPANY TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS
VI SALI A CA
P C AND N CONSTRUCTI ON VETAL BEAM GUARD RAI LI NG
BYRON CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
SAMS EQUI PMENT AND SUPPLI ES EQUI PMENT RENTAL AND MATERI ALS

FRESNO CA



06- 449004 Bl D245

06- MAD- 41- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

06/ 07/ 05 06/ 08/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 2, 500. 00 2, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 100 2, 000. 00 200, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 3, 200 20. 00 64, 000. 00
4 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00

PROGRAM
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 10, 000. 00 10, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 479, 000. 00 479, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUVP SUM 35, 000. 00 35, 000. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 18, 300 4.00 73, 200. 00
10 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 590 50. 00 79, 500. 00
11 152423 ADJUST MONUVENT TO GRADE EA 18 800. 00 14, 400. 00
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT V2 93, 200 2.50 233, 000. 00
13 (S) 158100 SALVAGE CRASH CUSHI ON EA 1 7,000. 00 7,000. 00
14 (S) 158505 SALVAGE TERM NAL SECTI ON EA 27 75. 00 2, 025. 00
15 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 5, 600 25. 00 140, 000. 00
16 260201 CLASS 2 AGGREGATE BASE VB 53 250. 00 13, 250. 00
17 374206 SEAL RANDOM CRACKS LNKM 45 1, 000. 00 45, 000. 00
18 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 6, 020 250. 00 1, 505, 000. 00
19 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 600 125. 00 325, 000. 00
20 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 42,800 85. 00 3, 638, 000. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 310 60. 00 78, 600. 00
AREA)

22 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 6, 530 3.00 19, 590. 00
23 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 650 3.00 1, 950. 00
24 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 10, 700 3.00 32, 100. 00
25 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 530 3.00 1, 590. 00
26 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 65 1. 00 65. 00
27 820134 OBJECT MARKER ( TYPE P) EA 47 40. 00 1, 880. 00
28 820151 OBJECT MARKER ( TYPE L-1) EA 16 40. 00 640. 00
29 034375 GUARD RAI LI NG DELI NEATCR ( TYPE F) EA 37 10. 00 370. 00
30 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 190 75. 00 14, 250. 00
31 (S) 034376 END BURI ED POST ANCHOR EA 1 700. 00 700. 00
32 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE V\B) EA 1 3, 000. 00 3, 000. 00
33 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 000. 00 6, 000. 00
34 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 23 3, 000. 00 69, 000. 00
35 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 5 800. 00 4, 000. 00
36 (S) 034377 QUADGUARD SYSTEM EA 3 35, 000. 00 105, 000. 00



06- 449004 Bl D245

06- MAD- 41- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
06/ 07/ 05 06/ 08/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 47 50. 00 2, 350. 00
38 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 12, 800 1.25 16, 000. 00
39 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 640 2.00 1, 280. 00
40 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 050 1.20 6, 060. 00
(BROKEN 10.98 M- 3.66 M
41 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 69, 400 .50 34, 700. 00
42 (S) 840660 PAI NT PAVEMENT NMARKI NG %24 290 25. 00 7, 250. 00
43 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,130 3.50 7, 455. 00
44 (S) 850122 PAVEMENT MARKER EA 4,890 10. 00 48, 900. 00
( RETROREFLECTI VE- RECESSED)
45 999990 MOBI LI ZATI ON LS LUMP SUM 810, 000. 00 810, 000. 00

TOTAL 8, 149, 605. 00



06- 449004 Bl D245
06- MAD- 41- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 07/ 05 06/ 08/ 05
| TEM SECOND
Bl D AMOUNT
1 2,500. 00 2500. 00
2 1, 000. 00 100000. 00
3 6. 00 19200. 00
4 1, 000. 00 1000. 00
5 10, 000. 00 10000. 00
6 9, 625. 00 9625. 00
7 800, 000. 00 800000. 00
8 24,000. 00 24000. 00
9 3.00 54900. 00
10 48. 00 76320. 00
11 400. 00 7200. 00
12 4.00 372800. 00
13 6, 100. 00 6100. 00
14 75. 00 2025. 00
15 60. 00 336000. 00
16 150. 00 7950. 00
17 986. 00 44370. 00
18 325. 00 1956500. 00
19 150. 00 390000. 00
20 98. 00 4194400. 00
21 32.00 41920. 00
22 2.80 18284. 00
23 2. 80 1820. 00
24 2.80 29960. 00
25 2. 80 1484. 00
26 1, 000. 00 65000. 00
27 40. 00 1880. 00
28 35. 00 560. 00
29 8. 00 296. 00
30 70. 00 13300. 00
31 700. 00 700. 00
32 2, 800. 00 2800. 00
33 2, 600. 00 5200. 00
34 2,400. 00 55200. 00
35 800. 00 4000. 00
36 33, 485. 00 100455. 00
37 49. 00 2303. 00
38 1.16 14848. 00
39 2.00 1280. 00




| TEM

40
41
42
43
44
45

TOT

06- 449004
06- MAD- 41- 2
06/ 07/ 05
SECOND
Bl D AMOUNT
1.14 5757. 00
.50 34700. 00
25. 00 7250. 00
3.30 7029. 00
9. 26 45281. 40
620, 000. 00 620000. 00
9, 496, 197. 40

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 7
06/ 08/ 05



